
Department of Transportation 
Aberdeen Region Office 
West Highway 12 
PO Box 1767 
Aberdeen,  South Dakota 57402-1767    605/626-2244 
FAX: 605/626-7875 
 
 

Connecting South Dakota and the Nation

 
 

January 16, 2009 
 
ADDENDUM NO. 1 
 
Re:    012-151,  PCN i1dc 
 Brown County 
 Replace Luminaire Pole Base Couplers 
 
 
TO WHOM IT MAY CONCERN: 
 
 
The following addenda to the plans shall be inserted and made part of your plans for the 
referenced project: 
 
Please add the attached SPECIAL PROVISION FOR CONTRACT TIME, dated January 16, 
2009 to the project proposal. 
 
 
When sending in your sealed bid please state on the front of the envelope that Addendum No. 1 
was received. 
 
 
Sincerely, 
 
DEPARTMENT OF TRANSPORTATION 
 
 
________________________________ 
Jeff Senst, P.E. 
Region Engineer 
 
 
 
cc: Plan Holders  Humphrey  File 
 



STATE OF SOUTH DAKOTA 
DEPARTMENT OF TRANSPORTATION 

 
SPECIAL PROVISION 

FOR 
CONTRACT TIME 

 
012-151, PCEMS i1dc 
BROWN COUNTY 

 
January 16, 2009 

 
 
The overall completion date for the project is June 1, 2009. 
 
There is an interim completion date of March 27, 2009 for the all work, other than removing the 
Luminaire Pole Footing and installation of the 18” Diameter Junction Box. 
 
For each working day work remains uncompleted after the March 27, 2009 interim completion date, 
the Contractor will be assessed liquidated damages in accordance with Sec. 8.7 of the Standard 
Specifications, until required work is completed. 
 
Time extension of the interim and overall completion date will not be given unless extraordinary 
circumstances occur which substantially impact the controlling items of work.  Time extensions 
will not be allowed on a monetary basis for overruns or added work.  Time extensions will only 
be given if the Contractor can document a delay and justify the time extension request. 
 

* * * * * 
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